2 DK 4 olN. PRIOR 10 O APPROVA
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

| ©  YRACTOR :~ : - 1: CONTRACT NO., /TASK NO:E s~ L JOB.ORDER NUMBER 5%
NASS- NO. AMENDMENT
QSS Group, Inc. 99124 ' 561-288-11-01-89 00

TASK TITLE: (NTE 80 characters; include Project name)
NPP Test Bed

| APPROVALS: i(lype orprint nameand'signy . .. S g ; [ &
! ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) : DATE . ORG MAIL PHONE
H CODE COQDE
| JohnRende V2 561 [ 42| | 301-286-8848
DATE CODE PHONE

BRANCH HEAD

Robert W. Stone /%/% %—/— S/ g 301-286-5659
- CONTRACTING OFFICERSTE lcjm% DATE cope PHONE

Robert S. Lebair, Jr. / 17 //3/65 560 301-286-6588

: FLUIGHT HARDWARE, CRITICAL Gﬂ( OR SOFTWARE? | CONIRACTING OF‘Z.ER'S QUALITY REP. DESIGNATED FAM:
| {IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

(X)No () VEs

. The confracfor shall ldenmy and explaln the reason for any dev:aﬂos,xcepﬂons ‘ (To becomp/efedby Confraclmg Ofﬁcer) .
! or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications.}] Dafe:
The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future proc (X) NO () YES
Flight hardware will be shipped to GSFC for testing prior to final de (x) No () YES () N/A
Government Furnished Property/Faciliti ¢ ) NO (X)) YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: () NO (X) YES If yes: {X ) TOTAL ( ) PARTIAL
If partial, indicate onsite work In SOW by asterisk (*)

E lance Plan Attached: {X) No () YES
Hig, mighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 11/20/00. '

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Aftachment K, Incentive Fee Plan)

_X_No.1 ___No.2 __No.3 __No.4 ___No. b6
Cost 10% 50% 25% 25% %
‘Schedule . 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %
(7o be completed by Confracting O;ﬂ!cer) 7
The target cost of ihis task order is $__242,017 Vv
12,267 v

‘he target fee of this task order is $
The total farget cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 254,284

The maximum fee is $_17.929 . v~

The minimum fee is $O.

~UTHORIZED SIGNATURE: v
~i§ TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONIRACT CLAUSE TASK ASSIGNMENTS AND REPORTS®
%MQ\ Parchs : 2/15 /oo TRere<a J. Becker
IGNATURE OF CONTRACT‘NG OFFICER DATE TYPED NAME OF CONTRACTING OFFICER

~TOR'S ACCEPTANCE:

/f&‘/ ,é,w# I /5”/90

" AUTHORIZED SIGNATURE
12C FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
BUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MIAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

'REQUEST FOR TASK PLAN / TASK ORDER

QsS Group, Inc. | 99124 4 1 5

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall develop and test data interfaces for the NPP Mission technology candidates. This includes
the development of test bed and the simulators. The coritractor shall also test all the electrical components for
the intra spacecraft data transmission and as required presentation and demonstrations.

PERFORMANCE SPECIFICATIONS:

1. Perform electrical and software design using ORCAD, SEDERTA ,TORNADO, and the CCSDS standards.

2. Reports and Documents: Technical performance will be based on"thoroughness and completeness of written
reports. Acceptable performance is that the ATR is satisfied that the material reflects the proper level of
technical expertise and meets the objectives of the activity. Reports shall be delivered to the ATR both as a
hard copy and in MS Word format via either diskette or email,

"~ Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed of
the status of work performed and of issues requiring his attention.

4. Management: Performance will be measured against the following metrics: {1) accomplishment of objectives;
(2) clear, incrementa!l progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and
{5) coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 9/30/01

MILESTO NES/DEL(VERABLES AND DATES:

Functional completion of CCSDS PKTS generated for the two instrument simulators (VIIRS and CriS) on
target machines: 12/29/00

1.

2. Functional completion of the SSR simulator to generate CADUs : 3/1/01
3. Functional completion of C&T for all simulators (VIRS, CrlS, and SSR): 5/1/01

4. Technical Progress Report: monthly, 15th of the month

‘ORMANCE STANDARDS:
Schedule: On-time delivery/completion of deliverabies/milestones

Technical: ATR's acceptance of the above -

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
John Rende, building 16W, room N25




